
STATE OF CALIFORNIA-BUSINESS, TRANSPORTATION AND HOUSING AGENCY                                                                               GRAY DAVIS, Governor

DEPARTMENT OF TRANSPORTATION
ES-OE  MS #43
1727 30TH Street, 2ND Floor
Sacramento, CA  95816

May 25, 2001

04-SM-280-R1.9/17.8
04-1R9304

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN MATEO COUNTY AT
VARIOUS LOCATIONS FROM 0.2 km SOUTH OF SAND HILL RD TO 2.5 km SOUTH OF BUNKER HILL DRIVE
OVERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on June 5, 2001.  The original bid opening date was previously postponed indefinitely
under Addendum No. 1 dated April 9, 2001.

This addendum is being issued to set a new bid opening date as shown herein and to revise the Project Plans, the Notice
to Contractors and Special Provisions and the Proposal and Contract.

Project Plan Sheets 2, 3, 4, 5, 6, 7, 8, 9, 10, 12, 26, 27, 28, 29, 30, 31, 36, 37, 38, 39 and 40 are revised.  A half-sized
copy of the revised sheets are attached for substitution for the like-numbered sheets.

In the Special Provisions, Section 10-1.09, "MAINTAINING TRAFFIC," Chart No. 11 and 12 are replaced, and Chart
No. 29 and 30 are added as attached.

In the Special Provisions, Section 10-1.19, "REPLACE ASPHALT CONCRETE SURFACING," is added as attached.

In the Proposal and Contract, the Engineer’s Estimate Items 8 and 12 are revised and Item 15 is added as attached.

To Proposal and Contract book holders:

Replace the Engineer's Estimate in the Proposal with the attached revised Engineer's Estimate.  The
revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Plans, Specifications & Estimates Branch
Office of Office Engineer

Attachments



Chart  #11
Multilane Lane Requirements

Location:  Southbound Route 280 – On the On-ramp from Farm Hill Blvd.

a.m. p.m.

FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays X X X X X X X X X X X X X X X X X X X X

Fridays X X X X X X X X X X X X X X X X X X X X

Saturdays X X X X X X X X X X X X X X X X X X X X X X X X

Sundays X X X X X X X X X X X X X X X X X X X X X X X X

Day before designated legal holiday X X X X X X X X X X X X X X X X X X X X

Designated legal holidays X X X X X X X X X  X X X X X X X X X X X X X X X

Legend:
X Ramps may be closed and traffic detoured.

No ramp closure allowed.

REMARKS:  See Detour Plan #6.

Chart  #12
Multilane Lane Requirements

Location:  Southbound Route 280 – On the Off-ramp to Farm Hill Blvd.

a.m. p.m.

FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays X X X X X X X X X X X X X X X X X X

Fridays X X X X X X X X X X X X X X X X X X

Saturdays X X X X X X X X X X X X X X X X X X X X X X X X

Sundays X X X X X X X X X X X X X X X X X X X X X X X X

Day before designated legal holiday X X X X X X X X X X X X X X X X X X

Designated legal holidays X X X X X X X X X  X X X X X X X X X X X X X X X

Legend:
X Ramp may be closed and traffic detoured to the next off-ramp.

No ramp closure allowed.

REMARKS:

CONTRACT NO. 04-1R9304
REPLACED PER ADDENDUM NO. 2 DATED MAY 25, 2001



Chart No. 29
Multilane Lane Requirements

Location:  Northbound Route 280 – From the Sand Hill Rd I/C to Junction Rte 92.

a.m. p.m.

FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays 2 2 2 2 2 2 3 3 3 3 3 3 3 2 2 2 2

Fridays 2 2 2 2 2 2 3 3 3 3 3 3 3 2 2 2 2

Saturdays 2 2 2 2 2 2 2 2 2 2 3 3 3 3 3 3 3 3 3 2 2 2 2 2

Sundays 2 2 2 2 2 2 2 2 2 2 2 3 3 3 3 3 3 3 3 2 2 2 2 2

Day before designated legal holiday 2 2 2 2 2 2 3 3 3 3 3 3 3 2 2 2 2

Designated legal holidays 2 2 2 2 2 2 2 2 2 2 2 3 3 3 3 3 3 3 3 2 2 2 2 2

Legend:
2 Two adjacent lanes open in direction of travel

3 Three adjacent lanes open in direction of travel

No lane closure allowed

REMARKS:

Chart No. 30
Multilane Lane Requirements

Location:  Southbound Route 280 – From the Sand Hill Rd I/C to Junction Rte 92.

a.m. p.m.

FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays 2 2 2 2 2 2 3 3 3 3 3 3 3 2 2 2 2 2

Fridays 2 2 2 2 2 2 3 3 3 3 3 3 3 2 2 2 2

Saturdays 2 2 2 2 2 2 2 2 2 2 2 3 3 3 3 3 3 2 2 2 2 2

Sundays 2 2 2 2 2 2 2 2 2 2 2 2 3 3 3 3 3 3 3 2 2 2 2 2

Day before designated legal holiday 2 2 2 2 2 2 3 3 3 3 3 3 3 2 2 2 2

Designated legal holidays 2 2 2 2 2 2 2 2 2 2 2 2 3 3 3 3 3 3 3 2 2 2 2 2

Legend:
2 Two adjacent lanes open in direction of travel

3 Three adjacent lanes open in direction of travel

No lane closure allowed

REMARKS:

CONTRACT NO. 04-1R9304
ADDED PER ADDENDUM NO. 2 DATED MAY 25, 2001



10-1.19  REPLACE ASPHALT CONCRETE SURFACING

This work shall consist of removing portion of existing asphalt concrete surfacing and replacing the removed surfacing
with new asphalt concrete as shown on the plans and in conformance with these special provisions.

The exact limits of asphalt concrete surfacing to be removed and replaced will be determined by the Engineer.
Existing asphalt concrete surfacing removed during a work period shall be replaced before the time the lane is to be

opened to public traffic in conformance with the provisions in "Maintaining Traffic" of these special provisions.
Surfacing shall be removed without damage to surfacing that is to remain in place.  Damage to pavement which is to

remain in place shall be repaired to a condition satisfactory to the Engineer or the damaged pavement shall be removed and
replaced with new asphalt concrete if ordered by the Engineer.  Repairing or removing and replacing pavement damaged
outside the limits of pavement to be replaced shall be at the Contractor's expense and will not be measured nor paid for.

Removed materials shall be disposed of outside the highway right of way in conformance with the provisions in Section
7-1.13, "Disposal of Material Outside the Highway Right of Way," of the Standard Specifications.

Asphalt concrete shall conform to the provisions for asphalt concrete in "Asphalt Concrete" of these special provisions
except for payment.

The quantity of replace asphalt concrete surfacing to be paid for will be measured by the cubic meter.  The volume to be
paid for will be calculated on the basis of the dimensions shown on the plans adjusted by the amount of any change ordered
by the Engineer.

The contract price paid per cubic meter for replace asphalt concrete surfacing shall include full compensation for
furnishing all labor, materials (including asphalt concrete), tools, equipment, and incidentals, and for doing all the work
involved in replacing asphalt concrete surfacing, complete in place, as shown on the plans, as specified in the Standard
Specifications and these special provisions, and as directed by the Engineer.

If the aggregates for the asphalt concrete did not meet the "Contract Compliance" requirements for Sand Equivalent or
gradation and if the Contractor requests the material be accepted on the basis of a penalty, in conformance with the provisions
in the Section 39-2.02, "Aggregate," of the Standard Specifications, and the Engineer approves the request, the penalty shall
be $4.58 per cubic meter.

CONTRACT NO. 04-1R9304
ADDED PER ADDENDUM NO. 2 DATED MAY 25, 2001



ENGINEER'S ESTIMATE
04-1R9304

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 020534 LEAD COMPLIANCE PLAN LS LUMP SUM LUMP SUM

2
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

3
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

4 150714 REMOVE THERMOPLASTIC TRAFFIC
STRIPE

M 20 080

5 020535 REMOVE YELLOW
THERMOPLASTIC TRAFFIC STRI PE

M 12 270

6 150715 REMOVE THERMOPLASTIC
PAVEMENT MARKING

M2 360

7 150722 REMOVE PAVEMENT MARKER EA 2590

8
(S)

153103 COLD PLANE ASPHALT CONCRETE
PAVEMENT

M2 7200

9 390165 ASPHALT CONCRETE (OPEN
GRADED)

TONN 8180

10 397001 ASPHALTIC EMULSION (PAINT
BINDER)

TONN 60

11
(S)

840515 THERMOPLASTIC PAVEMENT
MARKING

M2 390

12
(S)

840561 100 MM THERMOPLASTIC TRAFFIC
STRIPE

M 30 100

13
(S)

840563 200 MM THERMOPLASTIC TRAFFIC
STRIPE

M 5690

14
(S)

850111 PAVEMENT MARKER
(RETROREFLECTIVE)

EA 2610

15 390095 REPLACE ASPHALT CONCRETE
SURFACING

M3 400

TOTAL BID: ___________

3
REVISED PER ADDENDUM NO. 2 DATED MAY 25, 2001


